WATER-SUPPLY DIVISION.

Abstract Notification dated 20th May 1916.

The attention of the public is invited to the undersigned's Notification dated 20th May 1916, published in page 390, Part IV of the *Gazette* dated 25th May 1916.

JOHN BHORE,
Sanitary Engineer.

MYSORE DIVISION.

Dated 19th May 1916.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 10th June 1916, for supplying roofing and flooring tiles. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of 25th June 1916.

2. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed:—

Description of work	Unit of work	Rate per Unit

3. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

4. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

1st class roofing tiles ...	10,000	Delivered F. O. R. Mysore free from breakage.
Do flooring tiles 9″×9″ ...	2,000	
Ridge tiles	200	
Ventilating tiles	60	

Notice dated 17—18th May 1916.

Notice is hereby given that seald tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 25th June 1916, for protecting the paintings on the walls of the Daria Dowlat Bagh at Seringapatam. For other particulars see *Mysore Gazette* No. 21, dated 25th May 1916, pages 390 and 391 of Part IV.

Y. ASVATHANARAYANA RAO,
Executive Engineer.

KADUR DIVISION.

Dated 25th May 1916.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kadur Division, Chikmagalur, up to 16th June 1916, for water-supply to the Kalasa Town, Mudgere Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1917.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chikmagalur, between the hours of 11 and 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 300 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Water-supply to the Kalasa Town, Mudgere Taluk, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate of the approximate quantities for Water-supply project at Kalasa.

Items of work	Quantity	
Earthwork watering and tamping ...	C. yd.	22,128
Rough stone work, new ...	"	1 367
Jelly backing ...	"	582
Gravel backing ...	"	342
Puddle wall ...	"	862
Turfing ...	S. yd.	3,044
Grade stones ...	No.	5
Bench mark stones ...	"	2
Register No. stone ...	"	1
Gauge stone ...	"	5
Constructing a sluice ...	Lump	sum
Earthwork excavation and refilling, etc. ...	C. yd.	1,980
Laying and jointing C. I. pipes with specials excluding lead joints ...	Cwt.	550
Lead joints for cast iron pipes and specials ...	No.	100
Constructing masonry cisterns for valves including C. I. shutters, etc., complete ...	"	6
Cast iron cuts ...	"	40
Carting specials and pipes to site including railway charges, etc., complete ...	Lump	sum
2½" C. iron turned and bored pipes 1,980 R. yds. or 660 pipes at 3 qrs. 10 lbs. each ...	Cwt.	554
2½" Spring bend ...	No.	10
2½" Reflex valve ...	"	1
2½" Air valve ...	"	1
2½" Sluice valve ...	"	4
Constructing storage reservoir to hold about 15,000 gallons ...	Lump	sum

K. PONNAPPA,
Executive Engineer.

No. V DIVISION, CAUVERY RESERVOIR WORKS.

Dated 23rd May 1916.

It is hereby notified that the following sums are outstanding as dues in the books of this office to the parties noted against them. If they or their legal heirs do not claim the amounts within three months from the date of this notification, they will be credited to Government and any claim preferred thereafter will not receive any consideration.

	Rs.	a.	p.
Mr. A. V. Ramachandra Iyer, Overseer, his travelling allowance for August 1915 ...	9	6	0
H. S. Srinivasa Rao, Sub-Overseer do do ...	2	0	0
B. S. Gopalakrishna Rao, Sub-Overseer do do ...	2	0	0
Narasimha, peon, his salary for October 1915 ...	4	6	7
Linga do do ...	7	3	2
Chowdiah do do ...	5	7	5
B. Sundararaju, compounder ...	11	0	0

T. K. ARUNACHALA IYER,
Executive Engineer.

KOLAR-CHIKBALLAPUR RAILWAY CONSTRUCTION DIVISION.

Notification dated 20th May 1916.

A sum of Rs. 86-15-0 is due from this Division to one Appaiya for work done, *viz.*, level crossing and cutting Nandy road on the Bangalore-Chikballapur Light Railway as per bill No. I, dated 24th November 1914. The contractor is reported dead. Any person claiming the amount should appear in this office with necessary heirship certificate supporting his claim, within (3) three months from this date, failing which, the amount will be credited to Government.

T. S. RAGHAVACHAR,
Executive Engineer.